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NOTICE INVITING QUOTATION

Name of the Work: Electrical installation work for mixed CPU-GPU-Hybrid HPC Cluster of
Dr. Suman Chakrabarty at Computer Centre of main building.

The Centre is pleased to enclose herewith a copy of schedule of item along with terms &
conditions in connection with the above mentioned work and in case you are interested in the
job, you may quote your competitive and justified rate both in figure as well as in words as per
the schedule attached and submit the same complete in all respect with signature on the each
page of the terms & conditions, in a sealed cover addressed to the undersigned so as to reach
within 5.00 p.m. on... /3. 1% ..Feb.nmzm.z/ ................................ 2020 positively.

Completion Period: Completion period of the above work is 30 days from the date of handing
over of site. The quoted rate/price shall remain valid for 90 days from the due date of
submission of quotation.

Please note that the Centre reserves the right to reject any or all tenders without assigning any
reason thereof.

Interested agencies may download quotation documents from the Centre's Official website
http://newweb.bose.res.in/InfoAnnouncements/Tender.jsp and submit the same within the
stipulated date.

Yours sincerely,

%&o&o
Shohini Majumdar

Registrar

Enclosure: General Conditions of Contract & Bill of Quantity.

CC:

Director

DR (F)

DR (Admin.)
Notice Board
Central Registry
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SCHEDULE OF WORKS

Name of work: Electrical installation work for mixed CPU-GPU-Hybrid HPC Cluster of Dr.
Suman Chakrabarty at Computer Centre of main building.

No.

rS

DESCRIPTION OF ITEM

UNIT

il

Supply and fixing following way,
single pole and neutral, sheet
steel, MCB distribution board,
240 'V, on surface/recess,
complete with tinned copper bus
bar, neutral bar bus bar, earth
bar, din bar, interconnections,
powder painted including earthing
etc. as required. (But without
MCB/RCCB/lsolator)

Make: ABB/SIEMENS/LEGRAND

QTY.

~ RATE
Rs.

AMOUNT
Rs.

12 way, Double door

single pole and neutral, sheet
steel, MCB distribution board,
240 V, on surface/recess,
complete with tinned copper bus
bar, neutral bar bus bar, earth
bar, din bar, interconnections,
powder painted including earthing
etc. as required. (But without
MCB/RCCB/Isolator)

Supply and fixing following way, |

Each

01

8 way, double door

Each

| Amps. FP MCB.

Supplying and fixing 5 A to 32 A
rating, 240/415 V, 10 Ka, “C’
curve, miniature circuit breaker
suitable for inductive load of
following poles in the existing
MCB DB complete  with
connections etc. as required.
Make: ABB/SIEMENS/LEGRAND
Single pole

| Supplying and fixing of Four pole

MCB enclosure suitable for 63

Each

01

Amount in |
Words

08

Each

02

Supplying and fixing following
rating, four pole, 415V, isolator in
the existing MCB DB complete
with connections, testing and
Commissioning etc. as required.

o|

100 Amp.

Each

02

| Supplying and fixing of 100

Amps. 3 phase 4 wire with
neutral, heavy duty weather proof

bus bar chamber (make: Bentec). |

Each

01




| sl

DESCRIPTION OF ITEM

Supplying and fixing 63 A rating,
415 V, 10 Ka, “C” curve,
miniature circuit breaker suitable
for inductive load of following
poles in the existihng MCB DB
complete with connections etc. as
required.

Make: ABB/SIEMENS/LEGRAND

63 Amp. Double Pole (DP) MCB

UNIT

QTY.

RATE
Rs.

| Each

63 Amp. 3 Pole MCB

63 Amp. 4 Pole (FP) MCB

Each

Each

Wiring for circuit/ sub main wiring
along with earth wire with the
following sizes of FRLS PVC
insulated  copper  conductor,
single core cable in surface/
recessed medium class PVC
conduit as required.

01

01

| AMOUNT

Rs.

Amountin
Words

01

4X16.0 sg.mm. + 2x6.0 sq.mm.

Mtr.

45

2x4.0 sq. mm. + 1x4.0 sg.mm.

10,

Supplying and fixing of 25 sq.
mm. copper sockets. (Ring type
and Bottle type)

Supply and fixing of PVC gland

suitable for as per requirement.

Mtr.

Nos.

60

Nos.

04

1.

Supplying and fixing 20 A, 240 V,
SPN Industrial type socket outlet,
with 2 pole and earth, metal
enclosed plug top along with 20 A
"C" curve, SP, MCB, in sheet
steel enclosure, on surface or in
recess, with chained metal cover
for the socket out let and
complete  with  connections,
testing and commissioning etc.
as required.

Each

Gross Total

06

GST@12%

Net Total

Amount in words:




SNB/ENGG/NIQ/07/Mixed CPU-GPU/19-20/ 127 Date: 25.01.2020

A. Interpretation

In construing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned fo them
except where the subject or context otherwise requires:

The Centre: The term Centre shall denote Satyendra Nath Bose National Centre for
Basic Sciences, Block —JD, Sector-lll, Salt Lake, Kolkata-700106 or any of its employees
/representatives authorised on their behalf.

Engineer-in-Charge (EIC): Mean the person being the HOD of Engineering section to
whom the Site Engineers report.

Site Engineer: The term Site Engineer shall mean the person/s appointed and paid by
the Centre to superintendent the work.

The Contractor: The Confractor shall mean the individual or individuals, firm or
company, whether incorporated or not, undertaking the works and shall include the
legal personal representative of such individual or the persons composing such firm
or company, or the successors of such firm or company and the permitted assignees
of such individual, firm or company.

Site: The site shall mean the site where the works are to be executed in the campus.

Drawing: The work is to be carried out in accordance with drawing, CPWD
specifications, the schedule of quantities and any further drawings, instructions etc.
which may be given by the Engineer-in-charge on behalf of Centfre during execution
of the work. In case any detailed drawings are necessary confractor shall prepare
such detailed drawings and have it confirmed by the Centre prior to taking up such
work.

The Work: The Work shall mean the work or works to be executed under this contfract,

The Bill of Quantities: The Bill of Quantities' shall mean the schedule of quantities as
specified and forming part of this contract.

Price Schedule of Quantities shall mean the schedule of quantities duly priced with
the accepted quoted rates of the contractor.

The Bid/Tender shall mean the proposal /offer along with the supporting documents,
submitted by the bidder for consideration by the Centre.

The Bid/Quotation document shall mean the documents issued by the Centre to
prospective bidders, containing various terms and conditions, scope of work, any
requirements etc. or generally laid and in various sections spelling out the basis,
procedure, modes, methods and formalities of the bidder fo prepare their BIDs for
submission to the Centre. The BID documents shall include the invitation to BID,
instructions, proposal forms and all addenda/corrigenda/amendments issued by the
Cenfre.
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The Contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the Competent Authority of the
Cenfre and the confractor, together with the documents referred to therein
including these conditions, the specification, designs, drawings and instructions issued
from time to time by the Engineer-in-charge and all these documents taken together,
shall be deemed to form one contract and shall be complementary to one another.

The Work Order means the letter by which the contractor is informed to commence
the work after handing over the site by the Centre.

Tender value means the value of the entire work as stipulated in the letter of
acceptance/award.

The Month shall mean the calendar month according to the Christian calendar. Day
unless herein expressly defined otherwise shall mean Christian calendar day of 24
hours.

The EIC shall mean the Engineer-in-Charge.



SNB/ENGG/NIQ/07/Mixed CPU-GPU/19-20/ 2] Date: 22.01.2020

GENERAL TERMS AND CONDITIONS

|.  Earnest Money :

Earnest Money Deposit (EMD) of Rs. 1800.00 (Rupees One Thousand Eight
Hundred only) is required to be submitted in Demand Draft/ Bankers Chegque by
the tenderer with the quotation. The Demand Draft/Bankers Cheque must be
issued in favour of “S N Bose National Cenfre for Basic Sciences, Salt Lake,
Sector-lll, Block-JD, kolkata-700106"/ copy of valid MSME certificate. EMD
deposited by the unsuccessful tenderer will be refunded by way of handing
over the original Demand Draft/ Bankers Cheque duly endorsed by the
Competent Authority of the Centre. The Earnest Money of the Successful
tenderer will be adjusted against the Security Deposit to be deducted from the
running account bills. Under any circumstances, SNBNCBS will not be liable to
pay any interest on the EMD.

2. Security Deposit:
The Security Deposit for the work shall be 10% of the confract value (including
GST) of the work. The rate of recovery shall be @10% of the gross bill value from
the Running Account Bills/Final Bill including GST till the full security deposit is
recovered. The EMD shall form part of the Security Deposit.

3.  Refund of Security Deposit :
The Security Deposit may be refunded after the expiry of the defect liability
period 06 (six) months provided the Contractor has safisfactory carried out all
work and attended to all defects in accordance with the conditions of the
work.

4. Working Hours:
Working hours on other days of the week shall be from 9:00 a.m. to 6:00 p.m.

5. Cancellation of Work:

The Centre reserved its right to cancel the work order or to terminate the
confract at any time after giving due notice without assigning any reason
thereof. The contractor will not be entitled to claim any compensation against
such cancellation of work order or termination. However, while terminating the
contract, if any payment is due to the contractor for the work already
performed in terms of the contract, these would be paid after certification of
the bill by the concerned department as per the contract terms.

6. Payment:
Payment will be made after satisfactory execution of the work and after
verification/ certification of bill by the Engineering Section of the Cenftre.

7.  Clearing site on completion:
On completion of each quarter of the work, the contractor shall clear away
and remove, from the site, all constructional plant, surplus materials and rubbish
to the satisfaction of the Centre.

8.  Statutory deduction under Income Tax/ GST:
The Statutory deduction of income tax, Labour Welfare Cess (If applicable), GST
TDS etc. shall be made all interim and final payments as per Income Tax Act
and Rules and GST act and Rule. The rate of GST mentioned in the BOQ is as per
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11.

12.

13.

14.

15.

18.

present rule. In case of any variation (+ / -} as per statutory notification, the
same will be applicable at the time of making payment.

Brief Specification:
The work shall be carried out as per schedule of items of work, CPWD
specification and direction of the Engineer-in-charge.

Superintendence of Supervision:

The Confractor shall give all necessary personal Superintendence during the
execution of the work and this obligation and liability will continue (a) fill
completion of the work and (b) thereafter expiration of defects liability.

Failure by Contractors to comply with Owner’s Instruction:

The quantities shown in the schedule of quantities are tentative. The Owner
reserves the right to execute only a part or the whole or any excess of the work
thereof without assigning any reason.

Tenderer shall visit the site:

Intending quotation shall visit the site and make himself/herself thoroughly
acquainted with the local site condition, nature and requirements of the works,
facilities of transport condition, effective labors and materials, access and
storage for materials and removai of rubbish.

Contractor to provide everything necessary:

The Contractor shall provide everything necessary for the proper execution of
the work according to the intent and as per instruction of EIC and making sure
that the day to day working of the Centre is not hampered.

Defects after Completion:

The contractor shall make good at his own cost and fo the satisfaction of the
Owner all defects, shrinkage, settlements or other faults which may appear
within six months after satisfactory completion of the work.

Escalation:

The rate quoted shall be firm throughout the tenure of the contract (including
extension of time, if any, granted) and will not be subject to any fluctuation due
to increase in cost of materials, labor, tax, octroi, etc.

Validity of Quotation:
The coniractor shall note that his quotation shall remain open for consideration
for a period of 90 days from the due date of submission of quotation.

Labour & Payment of Wages to Labour:

No labour below the age of 18 (eighteen) years shall be employed on the work.
The confractor shall pay to labour employed by him wages not less than fair
wages as per provision of the Contract Labour Act, 1970 & 1971 whichever is
applicable.

Completion of Time:

The entire work is to be completed in all respect within the time stipulated in the
NIQ. Time is the essence of Contract and shall be strictly observed. The work
should be completed within 01 (one) months (unless time extension is granted)
from the date of handing over of site or 10 days of issuance of work order
whichever is later.



20.

21,

Termination of Contract:

If the tenderer goes into liquidation or shall use improper materials or shall fails to
proceed the progress of work to the safisfaction of the Engineer-in-Charge, the
Cenfre shall have right to terminate the Contract.

Compensation for Delay:

If the contractor fails to maintain the required progress or to complete the work
and clear the site as per the terms of the work order/agreement within the
stipulated date of completion or the extended date of completion, the
contractor shall without prejudice to any other right or remedy available under
the law on account of such breach, pay as agreed compensation the amount
at the rates stipulated below as the Authority may decide (whose decision in
writing shall be final and binding) on the amount of tender value of the work for
every complete day/month (as applicable) that the progress remains below
that specified in clause 23 or that the works remain incomplete.
This will also apply to items or group of items for which a separate period of
completion has been specified.
i) Compensation @1.5% per month of delay

for delay of work to be computed on per day basis
Provided always that the tfotal amount of compensation for delay fo be paid
under this Condition shall not exceed 10% of the Tender Value of work or of the
Tender value of the item or group of items of work for which a separate period
of completion is given.
The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any ofher contract with the Centre. In
case, the contractor does not achieve a particular approved milestone, or the
re-scheduled milestone(s) in terms of Clause 23, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied at
the final grant of Extension of Time. With-holding of this amount on failure to
achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the
confractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

Arbitration:

All disputes or differences of any kind whatsoever which shall at any time arise
between the parties hereto touching or concerning the works or the execution
or maintenance thereof of this contract or the rights touching or concerning the
works or the execution of maintenance thereof of this confract or the
construction remaining operation or effect thereof or to the rights or liabilities of
the parties or arising out of or in relation thereto whether during or after
determination foreclosure or branch of the contract (other than those in respect
of which the decision of any person is by the contract expressed fo be final and
binding) shall after written notice by either party to the contract to the other of
them and to the Employer hereinafter mentioned be referred for adjudication
to a sole Arbifrator.

It is a term of the contract that the party invoking arbitration shall specify all
disputes to be referred to arbitration at the time of invocation of arbitration

under the clause.
It is a term of the contract that the cost of arbitration will be borne by the parties

themselves equally.
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23.

24,

The venue of arbitration shall be Kolkata.

Subject as aforesaid, the provisions of the Arbitration and Conciliation Act 1996
and any statutory modification or re-enactment rules make hereunder and for
the time being in force shall apply to the arbitration proceeding under this
clause.

Extension of Time:

The contractor, due to any delay in the work beyond the date of scheduled
completion, shall have to apply before expiry of the scheduled time, for time
extension of work up to a reasonable period by citing valid reasons/documents
for such delay which the Centre may, at its discretion grant with or without LD
depending on the correctness of the constraints/hindrance. The decision of the
Cenfre in this regard shall be final and binding on the contractor.

Variation / Deviation:

The contractor on his own accord shall make no addition, omission or variation
without authorization.

The rates for additional, altered, substituted work shall be arrived at in
accordance with the following rules:

i) The netrates of prices in the contract schedule shall determine the valuation
of (the rates for) the extra work (items) where such exfra work is of similar
character and is executed under similar conditions as the work priced therein.

i) If the rates for the extra, altered or substituted (deviated) work are not
provided for (available) in the contract schedule, they shall to the extent
possible be derived out of rate given in that schedule for similar or near similar
items the purpose of such deviation, where necessary and when so directed,
the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis for the extra,
altered or substituted (deviated) work for which prices cannot be abstracted
from the corresponding analysis of rates for the said similar or near similar items
in the contract schedule, market rates substantiated by purchase bilis/vouchers
dependable printed price schedules of building materials of different types shail
be adopted, using factors and constants for quantum of material, labor T & P
and sundries from standard analysis of rates adopted by the National Building
Organization, Ministry of Works & Housing, Govt. of India in preparation of D.S.R.
2016 and adding 15% towards profits and overheads. When called upon to do
so the contractor shall submit the required purchase bill/vouchers.

i) In the case of additional, altered or substituted (deviated) with for which
rates cannot be reasonably be derived as at (i) and {ii) above, the rates shall be
worked out adopting market prices, substantiated’ by purchase bill/vouchers,
using factors and constants for quantum of materials, labor, T & P and sundries
from standard analysis of rates adopted by the Delhi Schedule of Rates, 2007
and addition 15% towards profit and overheads. When called upon fo do so the
contractor shall submit his purchase bills/vouchers to the architects and
employer.

iv) The tender rates will hold good for any increase or decrease in the tender
quantities up to a variation of 25% except in the case of item below plinth level
where the variation will be up to 100% For variation beyond the above limit,
rates for the respective items for quantity beyond the limits mentioned above
may be worked out on market rates.

v) The question as to what particular items, being similar or near similar to the
additional, altered or substituted (deviated) work in the contract schedule to be
adopted for deviation of rates for the additional, altered for substituted
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25.

26.

27,

(deviated) work and whether the said rates cannot be derived from similar or
near similar items in the contract schedule will be decided by the Employer.

vi) In case, the contractor is required to submit the analysis of rates adopting
the principles enunciated above and the Centre, after scrutinizing the analysis
and other papers furnished will allow such rates as he considers reasonable.

vii) Where extra work is of such a nature that it cannot be properly measured
valued the contractor shall be allowed day work priced at the net rates stated
the tender or the priced schedule of quantities or if not so stated then in
accordance with the minimum local day work rates and wage for the district
notified by the concerned authority.

Action when whole of Security Deposit is forfeited:

After recession of the contract the Security Deposit of the Contractor shall stand
forfeited and be absolutely at the disposal of the Centre.

To measure up the work of the Contractor, and to take such part thereof as shall
be unexecuted, out of his hands, and to give it fo another contractor to
complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor.

Force Majeure:

Contractor shall not be considered in default in delay in work occurs due to
causes beyond his control such as acts of God, natural calamities, civil wars, fire,
strike, frost, floods, riot and acts of unsurpassed power. Only those causes which
have duration of more than seven (7) days shall be considered cause of force
majeure. A notification to this effect duly certified by the statutory authorities
shall be given by the contfractor to the Centre within 10 days from the date of
such Force Majeure condition by registered letter. In the event of delay due to
such causes, the work schedule/completion time will be extended for a length
of time equal to the period of force majeure or at the option of the Centre the
order may be cancelled. Such cancellation would be without any liability
whatsoever on the part of the Centre. In the event of such cancellation, the
contractor shall refund any amount advanced or paid to them, by the Centre
and deliver back any materials issued to them by the Centre and release
facilities, if any, provided by the Centre.

The bidder will be solely responsible for any fatal / non fatal accident which
occurs to their person during execution of work.

New Entrant:

The agencies who have not done any work satisfactorily in the Centre in the past
5 years or not registered, may be asked to submit documents in support of their
credentials in support of their past experience in any Govt. dept. / PSU, Local or
Statutory Body or a highly reputed Private Organization and failure to submit
such satisfactory document might debar the agency's bid from opening.

28. Declaration:

I/We have inspected the site of works and have made me/us fully acquainted
with the local conditions in and around the sites of works. I/We hereby declare

that

(A) I/We have gone through the conditions laid down in the General Conditions
of Quotation, along with a) Interpretation, b) Scope of Work, c) Terms and
Conditions and d) the BOQ and well understood the requirements for this work.

(B) I/We confirm of having adequate experience for similar work in one of the
Govt. Organization/PSU/Autonomous Body and the Centre reserves the right to



seek relevant and valid documents before finalization of the tender and if found
non-acceptable, my/our offer will be liable for rejection and Centre's decision
in this regard will be final and biding on me/us.

(C) I/we have quoted our rates on the basis of the description of the items
mentioned in the schedule of quantities and the terms and conditions attached
with the quotation documents.

(D) I/We shall also uniformly maintain such progress with the work, as may be

directed by the Centre to ensure completion of same within the target date as
mentioned in the quotation document,

Signature of Tenderer

Address: -
Date: _




